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THIS Agreement is made on the _____________day of _____________20___. 
 
 
BETWEEN: 
 
The State of Western Australia (State) 
 
AND 
 
The Shire of Broome (Recipient), of Corner of Weld and Haas Street, Broome WA 6725 
 
RECITALS 
 

(a) The Recipient has applied to the State for financial assistance to undertake the Project and 
the State has agreed to provide the Funding to the Recipient on the terms and conditions 
set out in this Agreement. 
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OPERATIVE PART 

 
THE PARTIES AGREE as follows: 

1. DEFINITIONS AND INTERPRETATION 
 
1.1 Definitions 
 

In this Agreement, unless repugnant to the context: 

Additional/New Milestones has the meaning given to it in clause 4.1(c). 

Agreement means this Financial Assistance Agreement, including its recitals, schedules 
and annexures (if any). 

ASX means Australian Securities Exchange. 

Associates means any officer, employee, agent, consultant, contractor, nominee, licensee 
or adviser of the State, including any other Government Party. 

Auditor means the Auditor General or a person who is independent of, and not related in any 
way to, the Recipient and is a member of CPA Australia, the Institute of Public Accountants in 
Australia or the Institute of Chartered Accountants in Australia. 

Auditor General means the Auditor General for the State. 

Authorisation means any consent, authorisation, registration, filing, agreement, notarisation, 
clearance, certificate, permission, licence, permit, waiver, approval, authority or exemption 
from, by or within a Government Agency required under any Laws, and includes any renewal 
of, or variation to, any of them. 

BCI Code means the Western Australian Building and Construction Industry Code of Conduct 
2016 which is applicable to all state funded building work. 

Best Industry Practice means: 

(a) the exercise of that degree of skill, diligence, prudence and foresight that would be 
reasonably expected from a reputable and prudent person in providing works and services 
similar to the Works and under conditions comparable with those applicable to the Works; 

(b) compliance with applicable standards and codes, being the standards and codes specified 
in this Agreement or, if this Agreement does not specify the applicable standards and 
codes, those standards and codes as would ordinarily be applied in the circumstances; 
and 

(c) compliance with all applicable Laws. 

Business Day means a day which is not a Saturday, Sunday or public holiday in the State. 

Calendar Day means all days in a month, including weekends and holidays. 

Claim means any claim, proceeding, cause of action, action, demand or suit (including by 
way of a claim for contribution or an indemnity). 

Commencement Date means the execution date of this Agreement. 

Commonwealth means the Commonwealth of Australia. 

Construct means one or more of construct, build, erect, assemble, renovate, refurbish 
and any similar or incidental activity or thing. 

Construction means one or more of construction, building, erection, assembling, 
renovation, refurbishment and any similar or incidental activity or thing. 
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Contact Officer has the meaning given in clause 6 of this Agreement. 

Date for Project Completion means the date by which the Recipient must complete the 
Project set out in item 3.2 of Schedule 4. 

Defect means: 

a. any error, deficiency, omission, non-conformity, fault, failure, malfunction, irregularity 
or other defect in the Works; 

b. any aspect of the Works which is not in accordance with the requirements of this 
Agreement; or 

c. any failure of the Works to perform at its expected range of capacity and operation in 
accordance with the relevant technical specifications for the Works and any other the 
requirements in this Agreement. 

Defects Liability Period means, where the Recipient has obligations in this Agreement 
to Construct any Structure and therefore to perform Works, the defects liability period in 
relation to all or part of those Works contained in an agreement between the Recipient 
and any other party it engages to carry out all or part of those Works and, if the Recipient 
engages more than one party to carry out those Works, meaning a defects liability 
period is contained in more than one agreement, Defects Liability Period in this 
Agreement means the defects liability period in those agreements that finishes on the 
latest date. 

Deliverables means the expected activities and outputs from the Project.  

Department means the Department of Primary Industries and Regional Development 
which is a department of the State. 

Evaluation or Audit means one or more of an audit, examination, investigation, 
inspection, review, evaluation, or a similar activity. 

Event of Default has the meaning given in clause 11.1. 

Final Report has the meaning given in Schedule 5 to this Agreement. 

Funding means the amount specified in item 2 of Schedule 4. 

Government Agency means any government or governmental, administrative, monetary, 
fiscal or judicial body, department, commission, authority, tribunal, agency or entity in any 
part of the world. 

Government Party means any governmental, semi-governmental or local government 
authority, minister, department, statutory corporation, instrumentality or government 
owned corporation. 

GST Act means A New Tax System (Goods and Services Tax) Act 1999 (Cth) and includes 
all associated legislation and regulations. 

Insolvency Event means the happening of any of these events: 

a. an order is made, or an application is made to a court for an order, that a body 
corporate be wound up; or 

b. except to reconstruct or amalgamate while solvent, a body corporate: 

(i) is wound up or dissolved; or 

(ii) resolves to wind itself up or otherwise dissolve itself, or gives notice of intention to 
do so; or 

(iii) enters into, or resolves to enter into, any form of formal or informal arrangement 
for the benefit of all or any class of its creditors, including a scheme of arrangement, 
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deed of company arrangement, compromise or composition with, or assignment 
for the benefit of, all or any class of its creditors; or 

c. a liquidator or provisional liquidator is appointed (whether or not under an order), or an 
application is made to a court for an order, or a meeting is convened or a resolution is 
passed, to make such an appointment, in respect of a body corporate; or  

d. a receiver, manager, receiver and manager, trustee, administrator, controller (as 
defined in section 9 of the Corporations Act 2001 (Cth)) or similar officer is appointed, 
or an application is made to a court for an order, or a meeting is convened, or a 
resolution is passed, to make such an appointment, in respect of a body corporate; or 

e. any step is taken to enforce security over, or a distress, attachment, execution or other 
similar process is levied, enforced or served out against, any asset or undertaking of 
a body corporate; or 

f. the process of any court or authority is invoked against a body corporate, or any asset 
or undertaking of a body corporate, to enforce any judgment or order for the payment 
or money or the recovery of any property; or 

g. a body corporate: 

(i) takes any step to obtain protection, or is granted protection, from its creditors under 
any applicable legislation; or 

(ii) stops or suspends payment of all, or a class of, its debts; or 

(iii) is, or is taken by any applicable legislation to be, or states that it is, or makes a 
statement from which it may be reasonably deduced that it is: 

(a) insolvent or unable to pay its debts when they fall due; or 

(b) the subject of an event described in section 459C(2)(b) or section 585 of the 
Corporations Act 2001 (Cth); or 

(iv) is taken to have failed to comply with a statutory demand as a result of the 
operation of section 459F(1) of the Corporations Act 2001 (Cth); or 

(v) ceases, or threatens to cease, to carry on all or a material part of its business; or 

h. a person becomes an insolvent under administration as defined in section 9 of the 
Corporations Act 2001 (Cth) or action is taken that could result in that event; or 

i. anything analogous or having a similar effect to any of the events specified above 
happens under the law of any applicable jurisdiction. 

Law means all applicable present and future laws including:  

(a) all acts, ordinances, regulations by-laws, orders, awards and proclamations of the 
State of Western Australia or the Commonwealth; 

(b) Authorisations; 

(c) principles of law or equity; 

(d) standards, codes, policies and guidelines; and 

(e) the ASX  listing rules.  

Leveraged Funding has the meaning given to it in item 4.1 of Schedule 4. 

LGISWA means LGISWA, ABN 59 780 338 975, established by WALGA under a trust 
deed made by WALGA on 19 September 1996. 
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Liability means any debt, obligation, Loss, compensation or charge of any kind, including 
those that are prospective or contingent and those the amount of which is not ascertained 
or ascertainable. 

Loss means any loss, cost (including legal costs), expense, liability (whether arising in 
negligence or otherwise) or damage whether direct, indirect or consequential (including 
pure economic loss), present or future, ascertained, unascertained, actual, prospective or 
contingent or any fine or penalty. 

Milestones means the milestones set out in item 3.2 of Schedule 4, with each milestone 
in relation to a Deliverable being the date by which that Deliverable must be completed, 
and includes the Date for Project Completion. 

Notification means a notice by the State given in accordance with this Agreement that in 
the State's opinion the Recipient has properly complied with and fulfilled all of its 
Obligations, including that the Final Report provided by the Recipient in accordance with 
Schedule 5 is satisfactory. 

Obligation means an obligation in this Agreement. 

Party means each of the State or the Recipient as the context requires, and Parties means 
both of them. 

Project means the initiative or activities described in item 3 of Schedule 4. 

Project Budget means the budget set out in item 3.3 of Schedule 4. 

Provision means any term, condition, undertaking, promise, obligation or warranty of, 
made or given under this Agreement. 

RCTI means a recipient-created tax invoice, which term has the same meaning as in the 
GST Act. 

Related Body Corporate has the meaning given to it in the Corporations Act 2001 (Cth). 

Schedule means any schedule to, and forming part of, this Agreement. 

Senior Staff Member means a staff member of the Recipient who performs or holds any 
executive or managerial role including the role of chief executive officer, chief financial 
officer or an equivalent or similar role, or the role of head of a department or division, 
manager, senior project officer, or any other senior role. 

Shortfall has the meaning given to it in item 4.1 of Schedule 4. 

Site means the site where the Works will be carried out. 

Special Conditions means the conditions in item 4 of Schedule 4. 

Structure means any building, structure, construction, infrastructure, facility, form or 
mode of transport or similar or other thing. 

WALGA means the Western Australian Local Government Association constituted under 
section 9.58(1) of the Local Government Act 1995 as a body corporate with perpetual 
succession and a common seal. 

Works has the meaning given in item 4.2 of Schedule 4. 

Third Party Agreement has the meaning given to it in Clause 12. 

1.2 Interpretation 

In this Agreement unless the context otherwise requires: 

(a) words importing the singular include the plural and vice versa; 
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(b) words importing any gender include the other genders; 

(c) references to a person include an individual, the estate of an individual and any type 
of entity or body of persons, including a corporation, an incorporated or unincorporated 
association or parties in a joint venture, a partnership or a trust and the legal personal 
representatives, successors and assigns of that person; 

(d) a reference to the State includes each and every agency department, instrumentality 
and emanation of the State; 

(e) a reference to a statute, ordinance, code, or other law includes regulations, by-laws, 
rules and other statutory instruments under it for the time being in force and 
consolidations, amendments, re-enactments, or replacements of any of them (whether 
of the same or any other legislative authority having jurisdiction); 

(f) references to this Agreement or any other instrument include this Agreement or other 
instrument as varied or replaced, and notwithstanding any change in the identity of the 
Parties; 

(g) references to writing include any mode of representing or reproducing words in tangible 
and permanently visible form, and include e-mail and facsimile transmission; 

(h) an Obligation incurred in favour of two or more persons is enforceable by them jointly 
and severally; 

(i) if a word or a phrase is defined, other parts of speech and grammatical forms of that 
word or phrase have corresponding meanings; 

(j) references to this Agreement include its recitals, schedules and annexures; 

(k) headings are inserted for ease of reference only and are to be ignored in construing 
this Agreement; 

(l) references to time are local time in Perth, Western Australia; 

(m) where time is to be reckoned from a day or event, that day or the day of that event is 
to be included; 

(n) references to currency are to Australian currency unless otherwise stated; 

(o) no rule of construction applies to the disadvantage of a Party on the basis that the 
Party put forward this Agreement or any part thereof; 

(p) a reference to any thing is a reference to the whole and each part of it, and a reference 
to a group of persons is a reference to all of them collectively, to any two or more of 
them collectively and to each of them individually; 

(q) when the day or last day for doing an act is not a Business Day, then the day or last 
day for doing the act will be the directly preceding Business Day; 

(r) if the word “including” or “includes” is used, the words “without limitation” are taken to 
immediately follow;  

(s) the phrases "described in", "set out" and "specified in" shall all read as if the words 
"expressly or impliedly" appeared immediately before them; and 

(t) reference to a contractor or sub-contractor means a contractor or sub-contractor at any 
tier. 

 

2. DEPARTMENT 
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(a) The Department acts for and on behalf of the State and may at any time perform any 
of the State's Obligations and exercise the State's rights and powers in and under this 
Agreement, including taking any actions, making any requests and giving or 
withholding any consents or approvals which the State has the right or obligation to 
take, make, give or withhold under this Agreement or at Law.  

(b) The Recipient agrees to treat any notices or other communications (including any 
requests) from the Department as being from and on behalf of the State.  

(c) Where the Recipient has any Obligation to remit or pay monies to the State, the 
Recipient must make payment to the State in the manner requested by the State, 
including making payment into a bank account nominated by the State if so requested, 
which may be a bank account held in the name of the Department. 

3. SCOPE OF THIS AGREEMENT 

(a) The Recipient must: 

(i) carry out all aspects of the Project and fulfil its Obligations in a competent, diligent, 
satisfactory and professional manner, and to a high standard; 

(ii) comply with this Agreement; and 

(iii) provide funding and other resources, including human resources, adequate to 
properly meet its Obligations. 

(b) Subject to sub item 4.2.2(b) of Schedule 4 to this Agreement, the State must pay to 
the Recipient the Funding in the manner set out in Schedule 4 which must be used by 
the Recipient to carry out the Project and for no other purpose. For the avoidance of 
doubt, and without in any way limiting the State's rights under sub item 4.2.2(b) of 
Schedule 4, the State has no obligation to pay any part of the Funding to the 
Recipient until the Recipient has complied with its obligations in item 4.2 of Schedule 
4. 

(c) The Recipient must: 

(i) notify the Department of any actual, pending or threatened Claim, against one or 
more of the Recipient, a Related Body Corporate or a Senior Staff Member as soon 
as practicable after the Recipient first becomes aware of that Claim; 

(ii) notify the Department immediately if the Recipient is in breach of any Law, receives 
an audit qualification, or breaches, fails to obtain or is under scrutiny through an 
inquiry or decree in respect to (as applicable) any consent, registration, approval, 
licence or permit or agreement, order or award binding on the Recipient or which 
the Recipient requires in order to carry out one or both of the Project or its business; 
and 

(iii) notify the Department immediately if the Recipient becomes aware of any fraud or 
corruption in relation to the Project, the Funding, any interest which accrues on the 
Funding, or this Agreement. 

(d) The Recipient must: 

(i) keep and maintain accurate, complete, up-to-date and properly detailed written 
records of income, expenditure, work, activities, progress, setbacks, problems and 
business and commercial arrangements and dealings in relation to either or both 
of this Agreement and the Project, and promptly provide the Department with 
information or documentation (relating in any way to the Project or this Agreement) 
requested by the State. The Recipient must ensure that all such information or 
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documentation (as the case may be) is accurate, complete, up-to-date, properly 
detailed and not in any way misleading or deceptive; 

(ii) provide the Department within five (5) Business Days of any request with written 
evidence (to the satisfaction of the State in its absolute discretion) that the 
Recipient is solvent and financially viable and secure and has the expertise and 
operational capability and capacity to carry out the Project; and 

(iii) establish a separate interest bearing bank account solely for the Funding and any 
interest which accrues on the Funding. 

4. OBLIGATIONS OF RECIPIENT 

4.1 Use of Funding 

(a) The Recipient must use the Funding for the carrying out of the Project in accordance 
with this Agreement and the Project Budget. All of this expenditure must be effected 
in a commercially prudent, sensible and reasonable manner. 

(b) In carrying out the Project, the Recipient must comply with and meet all Milestones 
including completing the Project by the Date for Project Completion. 

(c) Without in any way limiting the State's rights under this Agreement, including under 
clause 11, or under Law, if the Recipient fails to comply with or meet a Milestone, the 
State may at any time impose additional milestones in relation to any aspect of the 
Project or replace any Milestones with new milestones (Additional/New 
Milestones). The State has absolute discretion as to whether to impose additional 
milestones, or replace existing Milestones, and as to what those new or replacement 
milestones will be and what aspects of the Project or Agreement they will relate to. In 
carrying out the Project, the Recipient must comply with and meet all Additional/New 
Milestones. If the Recipient fails to comply with or meet an Additional/New Milestone 
or any further milestones set by the State, the State has the same rights as set out 
above to at any time impose new or replacement milestones in its absolute discretion 
without in any way limiting the State's rights under this Agreement, including under 
clause 11, or under Law. 

4.2 No Changes 

The Recipient must not make any changes to the Project or any agreed budget (including 
the Project Budget) without the prior written consent of the State, which consent may be 
withheld in the State’s absolute discretion. 

4.3 No Endorsement 

The Recipient agrees that nothing in this Agreement constitutes an endorsement by the 
State of any goods or services provided by the Recipient. 

4.4 Acknowledgement of the Department 

(a) Any communications in relation to the Project and this Agreement including 
presentations, publications, signage, articles, newsletters, or other literary works 
relating to the Project must: 

(i) equally represent the Parties when Project logos are displayed, including 
containing the Department's and Recipient's logos and names in an equally 
prominent position; and 

(ii) be consistent with the Department's Marketing, Communications and 
Acknowledgements Policy. 



 

Financial Assistance Agreement – Shire of Broome – Broome Chinatown Revitalisation Stage Two   
Page 12 of 41 

(b) The respective roles of the State, Department and the Recipient must be 
acknowledged at relevant fora, conferences, and project launches where the Project 
is promoted. 

(c) The Parties shall: 

(i) work cooperatively at the senior management and officer levels;  

(ii) maintain open communication, both formal and informal, to progress the objectives 
of this Agreement; 

(iii) share information and knowledge as practicable; and 

(iv) advise any stakeholders in the Project about arrangements between the Parties. 

(d) The Parties must coordinate joint communications when dealing with the media and 
stakeholders in the Project in relation to the Project on issues of significance or mutual 
concern, including circulating draft media statements, advertising proposals and 
advertisements between the Parties for comment prior to publication. 

(e) The Recipient must liaise with the Department prior to releasing, and gain the prior 
written approval of the State to the release of, any media statement, advertising 
proposal or advertisement by the Recipient in relation to the Project. 

4.5 Accounts and Reporting  

(a) The Recipient must provide the Department with annual and financial reports 
containing the information and within the timeframes set out in Schedules 2, 3 and 5 
of this Agreement. 

(b) The Recipient must provide the Department with a Final Report within three (3) months 
after receipt by the Recipient of any written request from the State to do so or of any 
earlier termination of this Agreement.  

(c) This clause 4.5 survives termination of this Agreement. 

4.6 General Undertakings of the Recipient 

The Recipient must: 

(a) at all times duly perform and observe its Obligations and must promptly inform the 
Department of any occurrence that might adversely affect its ability to do so in a 
material way; 

(b) undertake its Obligations with integrity, good faith and probity in accordance with good 
corporate governance practices; 

(c) not, nor attempt to, sell, transfer, assign, mortgage, charge or otherwise dispose of or 
deal with any of its rights, entitlements and powers or Obligations under this 
Agreement; 

(d) comply with all Laws; and 

(e) cooperate fully with the Department in the administration of this Agreement. 

4.7 Negation of Employment, Partnership and Agency 

(a) The Recipient must not represent itself, and must ensure that its employees, 
contractors, sub-contractors or agents do not represent themselves, as being an 
employee, partner or agent of the State or the Department or as otherwise able to bind 
or represent the State or Department. 
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(b) The Recipient will not, by virtue of this Agreement, be or for any purpose be deemed 
to be, an employee, partner, or agent of the State or the Department, or have any 
power or authority to bind or represent the State or the Department. 

4.8 Notification 

(a) The State intends to provide the Recipient with the Notification once it considers that 
the Recipient has properly complied with and fulfilled all of its Obligations including that 
the Final Report provided by the Recipient in accordance with Schedule 5 is 
satisfactory. 

(b) The Recipient acknowledges and agrees that:  

(i) the State has absolute discretion in:  

(A) determining whether and when it considers that the Recipient has properly 
complied with and fulfilled all of its Obligations including that the Final Report 
provided by the Recipient in accordance with Schedule 5 is satisfactory; and  

(B) determining whether and when to provide the Notification to the Recipient; and 

(ii) receipt of the Notification does not in any way preclude, or operate as a waiver of, 
the exercise or enforcement of any right power or remedy of the State under this 
Agreement or under any Law in relation to any Obligation of the Recipient which 
the State subsequently discovers has not been properly complied with by the 
Recipient. 

5. EVALUATION OR AUDIT RIGHTS 

At any time until Five (5) years after receipt of the Notification by the Recipient or any 
earlier termination of this Agreement, the State may arrange for an Evaluation or Audit to 
be carried out in relation to either or both of the Project and this Agreement by either the 
Department, an Auditor or any other person that the State in its absolute discretion wishes 
to carry out the Evaluation or Audit. If the State arranges for an Evaluation or Audit: 

(a) the State must notify the Recipient that the State has arranged for an Evaluation or 
Audit to be carried out; and 

(b) the Recipient must allow all persons appointed by the State to carry out the Evaluation 
or Audit to: 

(i) have full access to all documents, records and premises in the control or 
possession of the Recipient for the purpose of carrying out the Evaluation or Audit; 
and 

(ii) make and take copies of any and all documents and records in the control or 
possession of the Recipient relating in any way to either or both of the Project and 
this Agreement. 

This clause 5 survives the termination of this Agreement. 

6. CONTACT OFFICERS 

(a) Each Party must appoint a staff member to be a contact officer in relation to the Project 
and this Agreement (this staff member and any replacement staff member performing 
the same role are referred to in this Agreement as the Contact Officer). The Contact 
Officer for each Party is authorised to act for that Party in relation to this Agreement 
and is the first point of contact for the other Party in relation to any disputes arising 
under this Agreement. 
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(b) The details of each Party's Contact Officer as at the Commencement Date are set out 
in Schedule 1. 

(c) If a Party changes its Contact Officer that Party must notify the other Party in writing of 
the details (being the same categories of information set out in Schedule 1 for each 
Contact Officer) of the new Contact Officer within five (5) Business Days after the 
change. 

7. REPAYMENT AND RETENTION OF THE FUNDING 

Within twenty (20) Business Days from receipt by the Recipient of any written request from 
the State to provide a Final Report or any earlier termination of this Agreement, the 
Recipient must remit to the State 

(a) any Funding that the State has paid to the Recipient; and 

(b) any interest that accrued on that Funding  

that has not been spent or committed in accordance with this Agreement. This clause 7 
does not limit clause 11.3 in any way. 

8. LIMITATION OF LIABILITY 

(a) The State is not responsible or liable in any way for the success or otherwise of the 
Project or for any Losses suffered or incurred by the Recipient in undertaking the 
Project. The Recipient releases the State from all Liability suffered or incurred by the 
Recipient in relation to one or more of the Project, this Agreement and any related 
matter and agrees that neither it nor any Related Body Corporate will make a Claim 
against the State or any of the State's Associates arising directly or indirectly in relation 
to one or more of the Project, this Agreement and any related matter. This clause 8 
may be pleaded by the State or its Associates as a bar to any proceedings commenced 
by the Recipient against the State or its Associates in relation to one or more of the 
Project, this Agreement and any related matter.  

(b) If the Funding is insufficient for the Recipient to properly fulfil all of its Obligations, then 
the Recipient must still fulfil its Obligations at its own cost. 

(c) The Recipient must indemnify the State and must keep it indemnified and hold it and 
its officers, employees and agents harmless from and against all Claims or Liability, 
suffered or incurred by or brought against the State or any of its respective officers, 
employees and agents caused by, arising out of or relating directly or indirectly to any: 

(i) breach of any Provision by the Recipient; 

(ii) act or omission of the Recipient or its employees, contractors, officers or agents 
which relates directly or indirectly to one or more of the Project, this Agreement 
and any related matter; or 

(iii) breach of a Law by the Recipient or any of its employees, contractors, officers or 
agents which relates directly or indirectly to one or more of the Project, this 
Agreement and any related matter. 

(d) The Recipient must comply with the insurance requirements set out in item 4.2 of 
Schedule 4. 

(e) This clause 8 survives the termination of this Agreement.  

9. FREEDOM OF INFORMATION ACT 1992, FINANCIAL MANAGEMENT ACT 2006 AND 
AUDITOR GENERAL ACT 2006 
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(a) This Agreement and information regarding it is subject to the Freedom of Information 
Act 1992. The State may publicly disclose information in relation to this Agreement, 
including its terms and the details of the Recipient. 

(b) Despite any express or implied provision of this Agreement to the contrary, nothing in 
this Agreement in any way alters, limits or affects the operation of the Auditor General 
Act 2006, the Financial Management Act 2006 or the Recipient's obligations (if any) in 
relation to these Acts. To the extent permitted by law, the Recipient must allow the 
Auditor General, or an authorised representative, to have access to and audit (or 
otherwise review, examine or evaluate) the Recipient’s records and information 
concerning either or both of this Agreement and the Project. 

10. NOTICES  

(a) Any notice consent, request, notification, approval or other communication (a "Notice") 
given or made under this Agreement must be in writing and signed by the sender or a 
person duly authorised by the sender. 

  (b) A Notice given or made under this Agreement must be delivered to the intended 
recipient by: 

 (i) prepaid post (if posted to an address in another country by registered airmail); 

 (ii) hand; or 

 (iii)  email, provided: 

(A) the Notice is sent as a pdf attachment to the email and is not sent as a 
temporary file or link; and 

(B) the size of the email is less than 10MB, 

to the address or email address specified in Schedule 1 or the address or email address 
last notified by the intended recipient to the sender. 

(c) A Notice will be conclusively taken to be duly given or made: 

(i) in the case of delivery in person, when delivered; 

(ii) in the case of delivery by post, two Business Days after the date of posting (if 
posted to an address in Australia) or seven Business Days after the date of 
posting (if posted to an address in another country); and 

(iii) in the case of email, the earlier of: 

(A) the time the sender receives an automated message from the intended 
recipient's information system confirming delivery of the email; 

(B) the time the email is first opened or read by the intended recipient, or an 
employee or officer of the intended recipient; and 

(C) 24 hours after the time the email is sent (as recorded on the device from 
which the sender sent the email), unless the sender receives, within that 24 
hour period, an automated message that the email has not been received, 
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but if the result is that a Notice would be taken to be given or made on a day that is not 
a Business Day or is later than 5pm (local time) it will be conclusively taken to have 
been duly given or made at the start of business on the next Business Day. 

(d) Each Party must: 

(i) monitor the information system on which the mailbox for its email address resides 
on a frequent and regular basis; 

(ii) immediately notify the other party if it discontinues the use of, or changes, its 
email address, or if it is unable to access its email address for a period longer 
than 24 hours; 

(iii) ensure it is able to receive Notices to its email address, including by ensuring that 
sufficient storage capacity is available at all times; 

(iv) ensure its firewall and/or mail server (as applicable): 

(A) allows messages of up to 10MB to be received; and  

(B) does not trap any messages in the spam filter that have been sent from the 
State's or the Recipient's domain (as relevant); and 

(v) ensure its system automatically sends a notification message to each of the 
sender and the recipient when a message is received by the recipient's domain 
but cannot or will not be delivered to the recipient. 

(e)  A Notice sent to a Party's Contact Officer or any replacement thereof advised
 beforehand will be deemed to be received by that Party. 

11. DEFAULT AND TERMINATION 

11.1. Event of Default by the Recipient 

An Event of Default occurs if: 

(a) the Recipient breaches any Provision, which (if remediable) continues without remedy 
for five (5) Business Days after notice in writing has been served on the Recipient by 
the State. This subclause does not limit any other part of this clause 11.1 in any way; 
or 

(b) the Recipient breaches any Provision of this Agreement and such breach cannot be 
remedied. This subclause does not limit any other part of this clause 11.1 in any way; 
or 

(c) the Recipient fails to comply with or meet a Milestone, an Additional/New Milestone or 
any other milestone set by the Department in accordance with this Agreement; or  

(d) the Recipient suffers, or is or becomes subject to, an Insolvency Event; or  

(e) the State believes, in its absolute discretion, that the Recipient is unwilling or unable 
to comply with any one or more of the Provisions; or 

(f) the Recipient repudiates the Agreement; or 

(g) a material warranty given by or representation made by the Recipient is or becomes 
untrue; or 

(h) the Recipient makes a notification to the Department of the type set out in clause 3(c); 
or 
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(i) the Recipient fails to comply with item 4.2 of Schedule 4; or  

(j) any aspect of this Agreement is or is held to be void, unenforceable, or invalid for 
whatever reason; or 

(k) the Recipient persistently, regularly, consistently or continually breaches the 
Provisions. This subclause does not limit any other part of this clause 11.1 in any way; 
or 

(l) where this Agreement provides for or contemplates the Parties reaching further 
agreement in relation to anything the subject of, or related to, either or both of this 
Agreement and the Project, this further agreement is not reached and recorded in 
writing within a reasonable time. 

11.2. Effect of Event of Default 

(a) If an Event of Default occurs, the State may terminate the Agreement by providing 
notice in writing to the Recipient and the Agreement is then terminated from the date 
specified in that notice. 

(b) Without limiting the State's rights under clause 11.2(a), if the Recipient is in breach of 
this Agreement, the State may suspend the performance of its Obligations until such 
time as it is satisfied in its absolute discretion that the Recipient has remedied that 
breach. 

(c) The State may terminate the Agreement by providing notice in writing to the Recipient 
if, in the opinion of the State exercisable in its absolute discretion, the Project is no 
longer necessary for any reason and the Agreement is then terminated from the date 
specified in that notice, although in this instance only, clause 11.3(c) of this Agreement 
does not apply. 

(d) If the State terminates this Agreement in accordance with this clause 11.2 or otherwise, 
or this Agreement otherwise comes to an end: 

(i) clauses 2, 3(c), 4.4, 4.5, 4.7, 5, 7, 8, 9, 10, 11.3, 12 and 14 will survive termination 
of this Agreement; and 

(ii) in respect of item 4.2 of Schedule 4:  

(A) where the Recipient has an obligation in subitem 4.2.1 of Schedule 4 to effect, 
maintain and keep in force any policy of insurance set out in subitem 4.2.1 for a 
period referable to "the date the Recipient receives the Notification", that policy 
of insurance must now be effected, maintained and kept in force as if the words 
"the date the Recipient receives the Notification" are replaced with the words 
"the date the Recipient receives notice in writing from the State that the State is 
terminating this Agreement, or the date this Agreement otherwise comes to an 
end"; 

(B) where the Recipient has an obligation in subitem 4.2.1 of Schedule 4 to effect, 
maintain and keep in force any policy of insurance set out in subitem 4.2.1 until 
the end of any Defects Liability Period, it must continue to effect, maintain 
and keep in force that policy of insurance until the end of any Defects Liability 
Period; and 

(C) subitems 4.2.2, 4.2.3, 4.2.4, 4.2.5 and 4.2.6 of Schedule 4 survive until the 
Recipient no longer has any Obligation to effect, maintain and keep in force any 
policy of insurance set out in subitem 4.2.1 of Schedule 4. 

For the avoidance of doubt, this sub-clause 11.2(d) does not set out an exhaustive list of 
clauses, rights and obligations that will survive termination and any other clauses, rights 
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and obligations that survive at common law are also intended by the parties to, and do, 
survive the termination of this Agreement. 

11.3. No Further Funding and Recovery of Funding 

If the Agreement is terminated under clause 11.2, or terminated unlawfully by the 
Recipient: 

(a) the State has no further obligation to pay the Recipient any part of the Funding which 
has not yet been paid to the Recipient; 

(b) the Recipient must remit to the State within twenty (20) Business Days from the 
termination date specified by the State all Funding paid to the Recipient under the 
Agreement that has not been spent or committed in accordance with this Agreement 
by the termination date specified by the State and any interest which has accrued on 
that Funding; and 

(c) subject to clause 11.2(c), if requested by the State in writing, the Recipient must remit 
to the State within twenty (20) Business Days from the date of the State's request all 
Funding paid to the Recipient under the Agreement that has been spent or committed 
and any interest which has accrued on that Funding. If the State only requests the 
Recipient to remit part of those monies, then the Recipient must remit that part of those 
monies within twenty (20) Business Days from the date of the State's request. 

12. AGREEMENT BETWEEN THE RECIPIENT AND A THIRD PARTY 

If the Recipient enters into an agreement with any other party relating in any way to either 
or both of this Agreement and the Funding (Third Party Agreement), including a Third 
Party Agreement with a party to deliver or fulfil any of the Recipient's Obligations or to 
provide services to the Recipient to assist or enable it to fulfil its Obligations, the Recipient 
must ensure that the other party: 

(a) has obligations in the Third Party Agreement which, if properly fulfilled, will ensure that 
the Recipient properly fulfils its corresponding Obligations and to the extent necessary 
to ensure that the other party has these obligations, the Recipient must ensure that the 
Third Party Agreement mirrors the terms of this Agreement; and 

(b) agrees to the Recipient providing the State with any documents that the other party 
provides to the Recipient and to the State attending any meetings it has with the 
Recipient if the State wishes to obtain copies of such documents or attend such 
meetings. 

13. GOODS AND SERVICES TAX (GST) 

(a) For the purposes of this Agreement, including this clause 13, the terms “GST”, 
“recipient-created tax invoice”, “registered”, “supply”, “tax invoice”, and “taxable 
supply” have the same meanings as in the GST Act. 

(b) Subject to clause 13(c) below, If GST is or becomes payable by a party (Supplier) in 
relation to any supply that it makes under, in connection with, or resulting from, this 
Agreement, then (unless the consideration for that supply is expressly stated to include 
GST) in addition to any consideration provided by a party (Supplied Party) for that 
supply, the Supplied Party must pay to the Supplier the amount of any GST for which 
the Supplier is liable in relation to that supply (Additional Amount) at the same time 
as the relevant consideration or any part of it is provided.  

(c) Subject to clause 13(e) below, the obligation in clause 13(b) above to pay the 
Additional Amount only arises once the Supplier has issued a tax invoice to the 
Supplied Party in respect of the Additional Amount. 
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(d) If the Funding is consideration for the supply of anything under, in connection with, or 
resulting from, this Agreement which is a taxable supply under the GST Act, the 
Funding is exclusive of GST. 

(e) If the Funding is consideration for the supply of anything under, in connection with, or 
resulting from, this Agreement which is a taxable supply under the GST Act, the State 
may choose (in its absolute discretion) by notice to the Recipient to have the 
Department issue a RCTI in respect of the Additional Amount and if the State so 
chooses: 

(i) the Department will issue a RCTI in respect of the Additional Amount and the 
Recipient will not issue a tax invoice in respect of that Additional Amount; 

(ii) the Recipient warrants that it is registered for GST and will notify the Department 
as soon as practicable of any change to the Recipient’s registration; 

(iii) the State warrants that the Department is registered for GST and will notify the 
Recipient as soon as practicable of any change to the Department's registration; 
and 

(iv) the State will indemnify and keep indemnified the Recipient for any liability for GST 
and any related penalty or interest charge that may arise from a statement of GST 
payable on the supply for which the Department issues a RCTI under this 
Agreement.  

14. WAIVER 

(a) No right under this Agreement shall be deemed to be waived except by notice in writing 
signed by both Parties. 

(b) A waiver by either Party will not prejudice that Party’s rights in relation to any further 
breach of this Agreement by the other Party.  

(c) Any failure to enforce any part of this Agreement, or any forbearance, delay or 
indulgence granted by one Party to the other Party, will not be construed as a waiver 
of any rights under this Agreement or under any Law. 

15. ENTIRE AGREEMENT 

This Agreement constitutes the entire, full and complete understanding and agreement 
between the Parties in relation to its subject matter and supersedes all prior 
communications, negotiations, arrangements and agreements between the Parties (or 
between the State and any party negotiating on behalf of the Recipient, including LGISWA) 
with respect to the subject matter of this Agreement. 

16. ASSIGNMENT 

(a) This Agreement is personal to the Recipient and may not be assigned by the Recipient 
without the State's consent, which may be withheld in the State's absolute discretion. 
The State may at any time, in its absolute discretion, assign or transfer its rights and 
Obligations under this Agreement as it sees fit.  

(b) For the purposes of this clause 16, the Recipient shall be deemed to have assigned 
this Agreement if any act, matter or thing is done or occurs, the effect of which is, in 
the opinion of the State, to transfer, directly or indirectly, the management or control of 
the Recipient. 
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17. VARIATION 

Any modification, amendment or other variation to this Agreement must be made in writing, 
and must, unless the State in its absolute discretion directs in writing otherwise, be duly 
executed by both Parties. 

18. RIGHTS, POWERS AND REMEDIES 

The rights, powers and remedies in this Agreement are in addition to, and not exclusive of, 
the rights, powers and remedies existing at law or in equity. 

19. GOVERNING LAW 

This Agreement is governed by the laws in force in the State. Each Party irrevocably 
submits unconditionally to the non-exclusive jurisdiction of the Courts of Western Australia 
and of all Courts competent to hear appeals therefrom in relation to any legal action, suit 
or proceeding arising out of or with respect to the Agreement. 

20. ACCESS TO LAND 

If the Project is being undertaken on land (whether freehold or Crown land) that is not 
owned, leased or managed by the Recipient, the Recipient must obtain before it enters or 
occupies that land & keep in place whilst the Recipient is on or occupying that land the 
written consent of the person owning or leasing that land to such entry or occupation by 
the Recipient. A copy of this consent to be provided to the Department. 

21. SCHEDULES 

(a) Any express or implied provision of any Schedule to this Agreement is hereby deemed 
to be a provision of this Agreement and therefore must be complied with (by the 
relevant Party) in accordance with its terms.   

(b) In clause 21(a), "provision" includes term, condition, warranty, stipulation, right, 
Obligation, representation and the like.  

(c) Without limiting the preceding provisions of this clause 21, the Recipient agrees to 
comply with the Special Conditions, if any. 
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SCHEDULE 1 – CONTACT OFFICERS 

1 Notice Addresses 

1.1 State and Department 

Registered Mail: PO Box 1143 WEST PERTH WA 6872 
Email: enquiries@dpird.wa.gov.au 

1.2 Recipient 

Registered Mail: PO Box 44 BROOME WA 6725 
Email: shire@broome.wa.gov.au 

2. Contact Officers 

2.1 State 

Name: Angela Harrison 

Job Title: Project Officer 

Phone: (08) 6552 1987 

Email: Angela.harrison@dpird.wa.gov.au 

Postal Address: PO Box 1143 WEST PERTH WA 6872 

Street Address: Level 2, 140 William Street, PERTH WA 6000 

Supervisor: 
Brett Bylsma, Manager, Partnership Management and 
Project Monitoring

2.2 Recipient 

Name: Jeremy Macmath 

Job Title: Special Projects Coordinator 

Phone: 
Direct: (08) 9191 3449; Reception: (08) 9191 3456; 
Mobile: 0417 490 027

Email: jeremy.macmath@broome.wa.gov.au 

Postal Address: PO Box 44, BROOME WA 6725 

Street Address: Cnr Weld and Haas Street, Broome WA 6725 

Supervisor: Sam Mastrolembo, Chief Executive Officer 

2.3 Recipient financial contact 

Name: Alvin Santiago 

Job Title: Manager Financial Services 

Phone: Direct: (08) 9191 3445; Reception: (08) 9191 3456 

Email: alvin.santigao@broome.wa.gov.au 
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SCHEDULE 2 – FINANCIAL REPORT 

The State intends to provide relevant templates to assist the Recipient in completing its reporting 
Obligations. 

The information listed below is indicative of the information requested by the State and may be 
varied by the State from time to time in its absolute discretion. 

1. Total approved budget for the current financial year. 

2. Balance brought forward from previous reporting period. 

3. Funding received from the State to date. 

4. Total monies committed in the current period from Funding and other funds received (if any), 
including Leveraged Funds. 

5. Actual payments to date. 

6. Initial estimated cost of the Project. 

7. Amount of interest earned on the Funding and on any income generated by the Project. 

8. Amount of Leveraged Funding from other sources. 

9. Forecast cost to complete the Project. 

10. Use of funds: Infrastructure/Services/Administration. 
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SCHEDULE 3 – PROJECT REPORT 

The State will provide relevant templates to assist the Recipient in completing its reporting 
Obligations. 

The information listed below, is indicative of the information requested by the State and may be 
varied by the State from time to time in its absolute discretion. 

1.  Fulfilment of Recipient's Deliverables (activities and outputs). 

2. Project indicators. 

3. Milestones/achievements target for the reporting period. 

4. Milestones/actual achievements for the reporting period. 

5. Explanation of variances between target and actual achievements, including reasons why 
milestones were not achieved, impediments encountered, action taken to overcome these 
and potential future impediments if any. 

6. Risks in relation to the Project, including in relation to completing the Recipient's Obligations 
and solutions proposed by the Recipient in relation to these risks. 

7. Funding allocation by project category. 

8. What the Funding received has been spent on. 

9. Provide copies of contracts entered into between the Recipient and any other party in relation 
to the Project, including Third Party Agreements. 
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SCHEDULE 4 –PROJECT DETAILS 

1. Use of Funding by the Recipient 

Without limiting clause 8(b) or clause 11.3 in any way, the Recipient must use the Funding to 
carry out the Project in accordance with this Agreement and for no other purpose. 

2. Funding Amount 

Funding of $11,950,000 (excluding GST) will be provided by the State to the Recipient in the 
manner and within the timeframes outlined in item 3.2 of this Schedule 4 and in Schedule 6. 

Disbursal of Funding will be subject to availability of funds through the State budget and mid-year 
review of the State budget each financial year. 

3. Detailed Description of Project 

3.1. Project Description 

Broome Chinatown Revitalisation Stage Two (Stage Two) will continue construction and 
activation works commenced under Chinatown Revitalisation Stage One (Stage One). Stage One 
utilised $10 million of Royalties for Regions funding to deliver 10 sub-projects through 
development of key planning and feasibilities as well as some on ground activity including 
Carnarvon Street and Dampier Terrace upgrades. The Chinatown revitalisation initiative aims to 
boost economic activity by transforming underused areas of Broome's Central Business District 
and converting them into thriving, vibrant places through investment in public realm projects. 

Chinatown Project Steering Committee 

A Chinatown Project Steering Committee (Steering Committee) has been established to 
encourage the development of other inputs into the project area. The Steering Committee ensures 
that the approved projects proceed in a logical, measured and timely manner.  
 
The Steering Committee also ensures that, during the life of the capital phase of the Project, all 
major stakeholders in particular, but also the general community are kept apprised of the Project 
and the opportunities that it is creating. 
 
Stage Two incorporates 10 core initiatives that include design, capital works and activation of 
projects: 
 
1. Stage Two Streetscape Enhancement Detail Design  

The Stage Two detailed design phase will deliver the second stage of works as outlined in the 
Broome Chinatown Master Plan Report (master plan). The detail design will refine the master 
plan, review the priority projects and develop the Priority 2 projects into a fully resolved ‘shovel 
ready’ package ready for tender and then construction. 

2. Short Street Streetscape Enhancements  

Short Street is the main entry point into Chinatown off Old Broome Road.  

This sub-project will include varying levels of streetscape, road and drainage upgrades that aim 
to improve Short Street as an arrival point into Chinatown. This will be done through: 

 Pedestrian break out spaces and activation of underutilised public space. 

 Consolidation of car parking including review and resolution of any clashes with property 
entrances/aprons. 

 Review of road layout, including investigating shared pedestrian and vehicular space. 
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 Design and construction of a bus pull-in area. 

 Creating a pedestrian prioritised streetscape that promotes visitor movement between the 
Broome Visitor’s Centre (BVC) and Streeter’s Jetty. 

 Improvement of pathways and their connections to encourage development of cafes, 
alfresco dining and building facades. 

 Enhanced legibility of signage and utilisation of design that provides universal access. 
 Promoting small business development and private sector investment into built form, and 

activation of the street. 

 Upgrading existing pavement/roads, drainage and installation of kerbing where required. 

 Installation of street furniture, shade structures, and improved hard and soft landscapes 
supporting pedestrian movement. 

 Crime prevention through environmental design principles, including installation of lighting 
to support night-time activities. 

 
3. Napier Terrace Streetscape Enhancements  

 
Napier Terrace bookends Carnarvon Street and Dampier Terraces with Short Street and is the 
main entry point to these streets off Hamersley Street as well as being an important connection 
to Male Oval. This sub-project aims to improve Napier Terrace as an arrival point into Chinatown. 
This will be achieved through: 

 Pedestrian spaces to create a pedestrian precinct that promotes visitor movement between 
Male Oval, Dampier Terrace and the Dampier Terrace Lookout. 

 Consolidation of car parking including review and resolution of any clashes with property 
entrances/aprons. 

 Consolidation of level differences in road reserve to increase access and amenity. 

 Creation of viewing spaces for the Chinatown Entry Statement to be installed in the 
Carnarvon Street/Napier Terrace roundabout. 

 Promoting small business development and private sector investment in built form. 

 Activation of Napier Terrace and underutilised surrounding public space. 

 Improvement of the pathway connections between Dampier Terrace and Carnarvon Street 
to Male Oval.  

 Enhanced legibility of signage and utilisation of design that provides universal access. 

 Installation of street furniture, shade structures, and improved hard and soft landscapes 
supporting pedestrian movement. 

 Crime prevention through environmental design principles, including lighting to support 
night-time activities. 

 
4. Carnarvon Street North Streetscape Enhancement  

This sub-project includes the extension of upgrades undertaken in stage one to areas north of 
Short Street and will include road/drainage upgrades. This project aims to improve the Carnarvon 
Street North Streetscape through: 

 Upgrades to shade and shelter, lighting, street furniture and street trees in line with the 
materials and finishes employed in stage one. 

 Higher specification of finishes in sectors immediately adjacent to existing buildings, while a 
lower level of service is to be considered for areas adjacent to undeveloped parcels of land.  

 Expansion of the pedestrian precinct and alfresco dining opportunities delivered in stage 
one. 
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 Promoting small business development and private sector investment in built form and 
activation of the street. 

 Resealed roadway, drainage improvements and new kerbing.  
 Installation of street furniture, shade structures and improved hard and soft landscape 

supporting pedestrian movement. 
 Underground drainage extensions from existing system in Short Street to Carnarvon Street.  
 Promotion of small business development, private sector investment into built form and 

activation of the street. 
 Crime prevention through environmental design principles, including lighting to support night 

time activities. 
 

5. Smart Cities Enabling Items that support projects through innovative technology  
 

Innovative technology adoption is a key part of the project and Stage Two will include: 

 Implementation of public realm smart technologies including upgrade to Chinatown’s Wi-Fi 
capability to make it reliable and efficient.  

 Use of smart technologies in key pilot projects that will assist in improving efficiencies, 
minimising overheads and enhancing municipal services (examples include irrigation, 
parking, waste and lighting). 

 
6. Chinatown Public Art  

The Chinatown Public Art and Interpretation Strategy was created as part of Stage One.  
 
Stage Two will include creation of a range of stand-alone public artworks and interpretation 
projects that celebrate Chinatown’s multicultural history.  
 
The Shire will collaborate with key Chinatown stakeholders on the specific nature and location of 
the artworks. 
 
7. Chinatown Transit Hub and Pocket Park  

This sub-project will include the establishment of a welcome point and transit area for regional 
buses and tour buses. This location will act as a welcoming terminal for cruise ship passengers 
embarking in Broome. Adjoining the transit hub will be a pocket park to facilitate cruise ship 
welcoming events as well as creating a town gathering space for the community.  

This sub-project will include: 
• Larger parking spaces and drop-off points for tourist buses/coaches. 
• Creation of a town centre gathering space. 
• Shade and improved hard and soft landscaping supporting pedestrian movement and 

amenity. 
• Crime prevention through environmental design principles, including lighting to support 

night-time activities. 
• Street furniture, rest spaces and power and lighting for events. 

 
8. Streeter’s Jetty Refurbishment  

 
This project will include the refurbishment of Broome’s historic pearling era jetty into a safe and 
interpretive tourist destination. The upgrade will include works that will provide refurbishment to 
support heritage preservation. 
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9. Visitor Amenities Upgrades 

 
Visitor amenities are a key part of precinct activation and increased duration of stay. The limited 
ablution facilities and visitor amenities in Chinatown is found to be a constraint to attracting 
visitation and activation of the precinct. This project will see a new ablution facility located within 
the Chinatown Precinct. 

 
10. Chinatown Place Activation Manager (18 months) 

Stage Two will employ a Chinatown Place Activation Manager for 18 months. This position 
commenced employment under Stage One as a Chinatown Investment and Development 
Coordinator. The position will drive commercial tenant attraction and engagement. It will also 
support business through the management of an ongoing program of events, place activation and 
branding for Chinatown. The role also has responsibility for sourcing funding options for 
Chinatown on an ongoing basis. 
 
3.2. Recipient's Deliverables and Payment Funding 

Deliverables 
Performance 
Measures 

Performance 
method 
Measure

Milestone 
Payment details 
and timing 

Payment 
Amount

$

Funding 
Agreement 
Executed 

Execution of 
Funding 
Agreement 

Funding 
Agreement 
signed by both 
parties 

31 December 
2019 

Payment will be 
authorised within 
20 business days 
upon execution of 
this FAA. 

757,500

Chinatown 
Place 
Activation 
Manager 
Employment 
contract signed  

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

31 December 
2019 

 

300,000

Short Street Streetscape Enhancements  

Streetscape 
Enhancements 
Design 
including Bus 
Pull-In 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2020 

Payment will be 
authorised within 
20 business days 
upon evidence of 
the deliverable 
being met. 

3,982,500

Streetscape 
Enhancements 
Construction 
including Bus 
Pull-In 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2021 
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Napier Terrace Streetscape Enhancements 

Streetscape 
Enhancement 
Design  

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2020 

Payment will be 
authorised within 
20 business days 
upon evidence of 
the deliverable 
being met. 

2,970,000

Streetscape 
Enhancement 
Construction  

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2021 

 

Carnarvon Street North Streetscape Enhancements 

Streetscape 
Enhancements 
Design 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2020 

Payment will be 
authorised within 
20 business days 
upon evidence of 
the deliverable 
being met. 

2,020,000

Streetscape 
Enhancements 
Construction 
including 
Drainage 
Upgrades  

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2021 

 

Support / Enabling Projects 

Chinatown 
Smart Cites 
Plan - Wi-Fi 
Connectivity 
Upgrade 
commenced 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 October 2020 

Payment will be 
authorised within 
20 business days 
upon evidence of 
the deliverable 
being met. 

750,000

Visitor 
Amenities 
Upgrade 
commenced 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 October 2020 
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Visitor 
Amenities 
Upgrade 
completed 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2021 

 

Streeter’s Jetty 
Refurbishment 
commenced 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 October 2020 

 

Streeter’s Jetty 
Refurbishment 
completed 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2021 

 

Chinatown 
Transit Hub and 
Pocket Park 
Design  

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2020 

Payment will be 
authorised within 
20 business days 
upon evidence of 
the deliverable 
being met. 

1,170,000

Chinatown 
Transit Hub and 
Pocket Park 
Construction  

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 June 2021 

 

Public Art, 
Interpretation 
Projects 
commenced 

Completion of 
deliverable to 
relevant 
Australian 
standards 

Documented 
evidence to the 
satisfaction of the 
Steering 
Committee and 
Department that 
the deliverable 
has been met

30 October 2020 

 

Signed 
Monitoring and 
Evaluation 
Plan 
Implemented 

Development 
of a monitoring 
and evaluation 
plan 

Liaison with the 
DPIRD 
Evaluation 
Branch 

Within six 
months of the 
date of this 
Agreement 

 

Completion of the Project including all of the 
Recipient’s Obligations 

31 December 
2021

Total Payment 
Amount 

11,950,000
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The Recipient agrees to commence the Project within six (6) months after execution of the 
Agreement. 

3.3. Project Budget 

Item of Expenditure 
Budget 

($) 
Source of Funds  

Stage Two Streetscape Enhancement 
Detail Design  

800,000 The Recipient 

Short Street Streetscape 
Enhancements  

4,482,500
$500,500 The Recipient 
$3,982,000 The Department 

Napier Terrace Streetscape 
Enhancements  

3,470,000
$500,000 The Recipient 
$2,970,000 The Department 

Carnarvon Street North Streetscape 
Enhancements  

3,020,000
$1,000,000 The Recipient 
$2,020,000The Department 

Smart Cities Enabling Items  300,000 The Department 

Chinatown Public Art 500,000 The Recipient 

Streeter’s Jetty Refurbishment  300,000 The Department 

Chinatown Transit Hub and Pocket 
Park 

1,270,000
$1,170,000 The Department 
$100,000 KDC

Visitor Centre Amenities 150,000 The Department 

Place Activation Manager (18 months) 600,000
$300,000 The Recipient 
$300,000 The Department 

Project Management, Administration, 
Audit and Reporting 

757,500 The Department 

Total Budget 15,650,000  

4. Special Conditions 

4.1. Project Governance – Broome Chinatown Revitalisation 

Project Governance will be in accordance with the Chinatown Revitalisation Stage 2 – 
Governance Terms of Reference – November 2019. 

4.2. Leveraged Funding 

(a) The Recipient must obtain the funding from the sources set out in the table immediately below 
(Leveraged Funding), which the Recipient must use to carry out the Project in accordance 
with this Agreement and for no other purpose: 

Source of Leveraged Funding Amount ($) 

The Recipient 3,600,000

(b) Despite anything express or implied to the contrary in this Agreement, before the Recipient 
is entitled to any payment under this Agreement, it has to provide evidence to the 
Department which proves to the satisfaction of the State, in its absolute discretion, that 
the Recipient has obtained the Leveraged Funding. If the Recipient does not obtain any 
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part of the Leveraged Funding (that part being the Shortfall), the State may reduce the 
amount it is to pay the Recipient under this Agreement by the amount of the Shortfall. 

4.3. Insurance 

4.2.1 Policies of insurance 

4.2.1.1 Effecting, maintaining and keeping in force policies of insurance 

Subject to sub-item 4.2.1.3 below, the Recipient must effect, maintain and keep in force, or 
cause to be effected, maintained and kept in force, from the Commencement Date until it 
receives the Notification (or for a longer period where it is required to keep any insurance 
current for a longer period as set out in this subitem below) adequate insurance cover in its 
name for its rights and interests in relation to the Project: 

(a) with a reputable and solvent insurer (with a Standard and Poor's rating of not less than 
A minus) which carries on insurance business in Australia and is authorised in Australia 
to operate as an insurance company; or 

(b) only for insurance policies which the Recipient effects, maintains and keeps in force, with 
LGISWA instead of an insurer of the type set out in subitem 4.2.1.1(a) immediately 
above, 

including effecting, maintaining and keeping in force, or causing to be effected, maintained 
and kept in force, the following policies of insurance for the Project: 

(c) a public liability policy for an amount of indemnity of not less than 20 MILLION DOLLARS 
($20,000,000) (or any higher sum as is determined by the State from time to time (acting 
reasonably)) for any one occurrence and unlimited as to the number of occurrences 
which must:  

(i) be effected, maintained and kept in force from the Commencement Date until the 
later of one year from the date the Recipient receives the Notification and the end 
of any Defects Liability Period; 

(ii) must contain or be endorsed to contain an  indemnity extension in favour of the 
State to the extent of its vicarious liability caused, contributed to, or arising directly 
or indirectly out of the negligent acts or omissions of the Recipient, its employees, 
contractors or agents in their performance or non-performance of the Project; 

(iii) cover liability resulting from loss of or damage to property and the death or illness 
of, or injury to, any person (other than liability which is required by Law to be insured 
under a workers compensation policy of insurance) arising out of or in connection 
with the Project, this Agreement or both; 

(iv) be endorsed to cover; 

(A) the use of unregistered motor vehicles, plant and equipment; and 

(B) sudden and accidental pollution. 

(d) where the Recipient has obligations in this Agreement to Construct any Structure, a 
policy of insurance in relation to all work required for and incidental to the Construction 
of that Structure and rectifying Defects (Works) which must:  

(i) be in the joint names of the Recipient and all agents and contractors employed from 
time to time in relation to the Works and: 

(A)  note the State as a person to whom the benefit of the insurance cover provided 
by that insurance policy extends; and 

(B) expressly provide that to the extent (if any) that noting the State in the manner 
set out in subitem 4.2.1.1(d)(i)(A) above does not have the effect that the 
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State's interests and rights, and liabilities of, and owed to, the State 
(howsoever these interests, rights and liabilities arise, including if they arise 
under clause 8(c) of this Agreement) are noted on that insurance policy, that 
insurance policy also notes those interests, rights and liabilities; 

(ii) cover against any and all physical loss or damage to the Works including covering 
the:  

(A) full replacement value of that Structure, including any extension of or addition 
to that Structure; 

(B) the cost of removal of materials and debris from the Site; 

(C) any loss or damage to any equipment used in relation to the Works; 

(iii) covering the cost of making good resultant damage arising in connection with faulty 
design; 

(iv) provide that any breach of the conditions of this policy of insurance by an insured 
under the policy will not in any way prejudice or diminish any rights which any other 
person has under the policy; 

(v) provide that the insurance provided under this policy is primary with respect to the 
interest of the State and any other insurance or self insurance arrangements 
maintained by the State is excess to and not contributory with this policy; and 

(vi) be effected, maintained and kept in force from the Commencement Date until the 
end of any Defects Liability Period, or if there is no Defects Liability Period, then 
until one year from the date the Recipient receives the Notification; 

(e) where the Recipient has obligations in this Agreement to Construct any Structure, a 
vehicle and equipment policy of insurance for the Recipient's vehicles, registered plant 
and equipment brought on to the Site or used in connection with the Project whether 
owned, hired or leased (Recipient's Vehicles) in addition to any compulsory motor 
vehicle third party insurance required to be taken out by the Recipient under any Law. 
This vehicle and equipment insurance policy must; 

(i) cover third party liability for personal injury or death (other than compulsory third 
party motor vehicle insurance) and property loss or damage involving the 
Recipient's Vehicles; 

(ii) be for not less than $20 million third party liability insurance for any one occurrence 
and unlimited as to the number of occurrences; 

(iii) to the extent available at the times of placement and each renewal, be endorsed to 
cover the State to the extent of its vicarious liability caused, contributed to, or arising 
directly or indirectly out of the use of the Recipient's vehicles; and 

(iv) be effected, maintained and kept in force from the Commencement Date until the 
later of one year from the date the Recipient receives the Notification and the end 
of any Defects Liability Period; 

(f) where the Recipient has obligations in this Agreement to Construct any Structure, in 
addition to the insurance cover set out in subitems 4.2.1.1(d) and 4.2.1.1(e) of this 
Schedule 4, it must take out, or cause to be taken out, any other policies of insurance 
consistent with Best Industry Practice for the engineering, design, procurement, supply, 
Construction, testing and commissioning of the Project, which must be effected, 
maintained and kept in force from the Commencement Date until the end of any Defects 
Liability Period, or if there is no Defects Liability Period, then until one year from the date 
the Recipient receives the Notification; 
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(g) where the Recipient is in the business of providing professional services, has Obligations 
to provide professional services, or both, a professional indemnity policy of insurance, 
which must: 

(i) to the extent available at the times of placement and each renewal, be endorsed to 
contain an indemnity extension in favour of the State if the Recipient has Obligations 
to provide professional services; 

(ii) include one full automatic reinstatement of the limit of liability; 

(iii) cover liability arising from any negligent act or omission in connection with or arising 
out of the professional activities and duties under this Agreement; 

(iv) cover claims in respect of this Agreement or otherwise under the Competition and 
Consumer Act 2010 (Cth), Fair Trading Act 2010 (WA), Fair Trading Act 1987 (WA), 
and any similar legislation in any other state or territory insofar as they relate to the 
provision of professional advice; and 

(v) be effected, maintained and kept in force from the Commencement Date until seven 
(7) years from the date the Recipient receives the Notification for not less than 
$20 million for each and every claim and in the aggregate annually; and 

(h) a policy of insurance which: 

(i) insures against liability under any applicable statute relating to workers or accident 
compensation for death of, or illness or injury to, natural persons employed or 
engaged by the Recipient which are required to be insured under the Workers’ 
Compensation and Injury Management Act 1981 (WA) or equivalent legislation in  
other Australian jurisdictions in work under this Agreement including liability by 
statute and, where available, at common law; and 

(ii) which must be effected, maintained and kept in force from the Commencement Date 
until the date the Recipient receives the Notification. Where common law claims are 
not fully covered under this policy of insurance, the Recipient must effect, maintain 
and keep in force, or cause to be effected, maintained and kept in force, from the 
Commencement Date until the date the Recipient receives the Notification a policy 
of insurance which insures against employer's liability at common law for not less 
than fifty million dollars ($50,000,000.00) for any one event. 

4.2.1.2 Noting the State 

In accordance with subitem 4.2.1.1(d), where the Recipient has obligations in this Agreement 
to Construct any Structure, it must effect, maintain and keep in force, or cause to be effected, 
maintained and kept in force, a policy of insurance in relation to the Works in the terms set 
out in that subitem, including noting the State in the manner set out in subitem 4.2.1.1(d)(i). 
Each other policy of insurance which the Recipient effects, maintains and keeps in force (or 
causes to be effected, maintained and kept in force) in relation to the Project, must note the 
interests of the State. 

4.2.1.3 State may extend time by which Recipient has to procure certain policies of 
insurance 

The Recipient must comply in full with sub item 4.2.1.1 of this Schedule 4 except that, with 
respect to the policies of insurance required to be effected, maintained and kept in force (or 
caused to be effected, maintained and kept in force) set out in sub items 4.2.1.1(d), 4.2.1.1(e) 
and 4.2.1.1(f), if the State has provided written notice to the Recipient prior to the 
Commencement Date (which notice, notwithstanding that this Agreement had not been 
executed at the time the notice was given, must comply with clause 10 of this Agreement as 
if both parties were bound by clause 10 at the time the notice was given) which:  
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(a) provides that the Recipient may effect (or cause to be effected) one or more of those 
policies of insurance from a later date than the Commencement Date; and 

(b) specifies the date from which the Recipient must effect, maintain and keep in force (or 
cause to be effected, maintained and kept in force) that policy of insurance or those 
policies of insurance (as the case may be), 

then the Recipient may effect (or cause to be effected) that policy of insurance or those 
policies of insurance (as the case may be) from the date specified in that written notice. For 
the avoidance of doubt, if the State provides written notice of the type outlined in this sub item 
4.2.1.3:  

(c) the policy of insurance or policies of insurance (as the case may be) to be effected, 
maintained and kept in force by the Recipient (or which it causes to be effected 
maintained and kept in force) specified in that written notice must comply in all other 
respects with the relevant Provisions in sub item 4.2.1.1 (and comply with sub item 
4.2.1.2) and only the time by which the Recipient must effect that policy of insurance or 
those policies of insurance (as the case may be) is altered; and 

(d) if that notice only alters the time by which one or some of the policies of insurance set 
out in sub items 4.2.1.1(d), 4.2.1.1(e) and 4.2.1.1(f) must be effected, the Recipient must 
still effect the other policy of insurance or policies of insurance (as the case may be) by 
the Commencement Date.  

4.2.2 Proof of insurance 

(a) Within ten (10) Business Days from: 

(i) the Commencement Date;  

(ii) the date the Recipient receives the Notification (except in relation to insurance cover 
which is only required under this Agreement to be maintained until receipt by the 
Recipient of the Notification);  

(iii) the date any insurance policy is renewed or varied; and 

(iv) any other request by the State, 

the Recipient must provide the Department with the following information in relation to all 
insurance cover for the Project (regardless of whether the Recipient or another party 
effected the policies or whether one or more of the policies are in the joint names of the 
Recipient and one or more other parties): 

(v) certificates of currency from the insurer which provided the insurance. These 
certificates of currency must be accurate as at the time of issue, must not contain a 
general disclaimer to the effect that they can not be relied upon and must contain 
sufficient information to enable the Recipient to demonstrate to the satisfaction of the 
State in its absolute discretion that the Recipient has complied with its Obligations 
under item 4.2 of Schedule 4. Where, in the opinion of the State in its absolute 
discretion, these certificates of currency do not provide this information, then the 
Recipient must provide such further information as the State may require to 
demonstrate compliance with the Recipient's Obligations under item 4.2 of Schedule 4. 
The Recipient is entitled to redact commercially sensitive information in any insurance 
policies which relates to other projects; and 

(vi)  receipts for premiums paid for each policy of insurance. 

(b) If, after being requested in writing by the State to do so, the Recipient fails to produce 
evidence (to the satisfaction of the State in its absolute discretion) of compliance with its 
Obligations under Item 4.2 of Schedule 4, the State may do one or more of the following: 
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(i) effect and maintain the required insurance and pay the premiums.  The amount paid 
by the State in effecting and maintaining the required insurance is a debt due and 
payable on demand from the Recipient to the State; 

(ii) exercise its rights under clause 11 of this Agreement; or 

(iii) suspend one or both of the performance of the Recipient's Obligations and the 
provision of Funding to the Recipient until evidence that the Recipient has complied 
with its Obligations under item 5.2 of Schedule 4 is provided to the Department and is 
satisfactory to the State in its absolute discretion. 

The rights given to the State by this sub item 4.2.2(b) of Schedule 4 are in addition to any 
other rights the State may have. 

4.2.3 Recipient's Obligations and Recipient's further obligations 

(a) Unless the Recipient first obtains the State's prior written consent, which consent can be 
given or withheld by the State in its absolute discretion, the Recipient must not: 

(i) do, allow to be done by another person (except the State), or suffer the doing of, 
anything which adversely affects any insurance cover taken out by, or on behalf of, the 
Recipient or the State in relation to the Project or this Agreement or both, or which may 
increase the premium on that insurance; 

(ii) store or use inflammable, volatile or explosive substances on the site or premises on 
which the Project is being carried out except those normally used in the Recipient’s 
business; or  

(iii) settle or compromise, or allow any other person (except an insurer who is legally 
entitled to, and does, take over conduct of the matter) to settle or compromise, any 
claim under any policy of insurance relating to the Project or this Agreement, or both. 

(b) The Recipient must give notice to the Department immediately if: 

(i) an event occurs which may give rise to a claim under any of the policies of insurance 
in relation to the Project (including under any of the policies of insurance held by a sub-
contractor or sub-grantee in relation to the Project) and must keep the Department 
informed of subsequent developments concerning the claim. This requirement does 
not apply to those occurrences that may give rise to a motor vehicle or worker's 
compensation claim;  

(ii) an event occurs which could adversely affect any of the policies of insurance in relation 
to the Project (including under any of the policies of insurance held by a sub-contractor 
or sub-grantee in relation to the Project); or  

(iii) any of the policies of insurance in relation to the Project (including under any of the 
policies of insurance held by a sub-contractor or sub-grantee in relation to the Project) 
are cancelled. 

(c) The Recipient must pay (or procure the payment of) all premiums and all deductibles 
applicable to the policies of insurance effected by it, or which it causes to be effected, in 
relation to the Project and promptly reinstate any of these policies which lapse or under 
which cover is exhausted. 

(d) Each policy of insurance effected by the Recipient, or which the Recipient causes to be 
effected, in relation to the Project must: 

(i) provide that where the number of persons (in each case, an "insured") who are either:  

(1) named on that policy of insurance; or 

(2) otherwise entitled to insurance cover under that policy of insurance, 
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exceeds one person, that policy of insurance must include a cross liability clause in 
which the insurer agrees to waive all express and implied rights of subrogation against 
any insured under that policy and agrees that the term "insured" applies to each 
insured under that policy as if a separate policy of insurance has been issued to each 
of them in the same terms as that policy of insurance but not so as to increase the limit 
of liability or sum insured under that policy; 

(ii) state that they are governed by the laws of Western Australia and that each insurer 
irrevocably submits to the non-exclusive jurisdiction of courts exercising jurisdiction in 
Western Australia; and 

(iii) provide that the excess in any of these policies must not exceed 1% of the insurance 
amount. 

(e) The Recipient must not do or omit to do, and must ensure that the Recipient's personnel 
(including its agents and contractors) not do or omit to do, any act or thing that would be 
grounds for an insurer to refuse to pay the whole of or any part of a claim made under any 
of the insurance policies effected by the Recipient, or which the Recipient causes to be 
effected, in relation to the Project. 

(f) The Recipient must give the Department prior notice of at least one (1) month of the 
cancellation, non-renewal, or a material alteration to the detriment of cover of any of the 
insurance policies effected by the Recipient, or which the Recipient causes to be effected, 
in relation to the Project or in accordance with the Insurance Contracts Act 1984 (Cth). 

4.2.4 Insurance policies primary 

(a) Each policy of insurance effected by the Recipient, or which the Recipient causes to be 
effected, in relation to the Project is primary and not secondary to the indemnity given by 
the Recipient to the State in clause 8(c) of this Agreement. However, the State is not obliged 
to make a claim or institute proceedings against any insurer under any of these insurance 
policies before enforcing any of its rights or remedies under the indemnity given by the 
Recipient to the State in clause 8(c) of this Agreement, or generally. In addition, the parties 
acknowledge that if a claim is made under any of these insurance policies by the State, it is 
their intention that the insurer cannot require the State to exhaust the indemnity given by the 
Recipient to the State in clause 8(c) of this Agreement before the insurer considers or meets 
the relevant claim. 

(b) The Recipient acknowledges that regardless of whether any of the policies of insurance 
effected by the Recipient, or which the Recipient causes to be effected, in relation to the 
Project respond or not, and regardless of the reason why any of these insurance policies 
respond or fail to respond, the Recipient is not released (in whole or in part), from any of its 
obligations under the indemnity given by the Recipient to the State in clause 8(c) of this 
Agreement, or any of its Obligations generally. 

4.2.5 Settlement of claims 

Upon settlement of a claim under any of the policies of insurance effected by the Recipient, or 
which the Recipient causes to be effected, in relation to the Project, to the extent that the work to 
be reinstated or services to be repeated have been the subject of a payment of Funding by the 
State to the Recipient, the State may determine in its absolute discretion whether the Recipient 
must repay that Funding (and any interest accrued on that Funding) to the State out of the 
proceeds of insurance or use the proceeds of insurance to reinstate the work or repeat the 
services for which the Funding was provided. If the State requests that the Recipient repay that 
Funding (and any interest accrued on that Funding), or any part of that Funding (and any interest 
accrued on that Funding), to the State, the Recipient must do so:  

(a) within ten (10) Business Days of the date of the State's request (if the Recipient has already 
received the proceeds of insurance); and  
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(b) within ten (10) Business Days of receipt of the proceeds of insurance (if the Recipient has 
not received the proceeds of insurance by the date of the State's request). 

In order to ensure that the Recipient can fulfil its obligations under this sub item 4.2.5, the 
Recipient must ensure that any other party (except the State) named as an insured or otherwise 
noted or covered under any of the policies of insurance effected by the Recipient in relation to the 
Project, or which the Recipient causes to be effected in relation to the Project, has a contractual 
obligation to the Recipient to, if it receives proceeds of insurance under any of those policies, pay 
on request:  

(a) the Recipient; or 

(b) the State if directed by the Recipient to do so,  

within a sufficient timeframe a sufficient part of those proceeds of insurance, to enable the 
Recipient to fulfil its obligation to the State in this sub item 4.2.5. 

4.2.6 Insurance review 

(a) The State may, from time to time, review the adequacy and appropriateness of the policies 
of insurance effected by the Recipient, or which the Recipient causes to be effected, in 
relation to the Project. As part of this review, the State may ascertain whether, in the State's 
reasonable opinion, any additional insurance policies are required, or whether any insurance 
policies effected by the Recipient, or which the Recipient causes to be effected, in relation 
to the Project and maintained at the time of the review are still required or require 
amendment. 

(b) To allow the State to perform this function, it may make a request for the documents set out 
in subitem 4.2.2 of this Schedule 4 which the Recipient must comply with. 

(c) The Recipient must commence negotiations to obtain insurances or amend the policies of 
insurance effected by the Recipient, or which the Recipient causes to be effected, in relation 
to the Project within ten (10) Business Days of receiving notice from the State to do so, and 
must, as soon as practicable thereafter at the Recipient's own cost, obtain insurances or 
amend the policies of insurance effected by the Recipient, or which the Recipient causes to 
be effected, in relation to the Project to reflect the recommendations made by the State 
following its review. 

(d) The Recipient must promptly notify the Department if it is unable to, or it becomes apparent 
that it will be unable to, comply with the recommendations arising in connection with the 
State's review. The parties must determine what action, if any, is to be taken following receipt 
of this notice. 

4.3 Interest Earned 

The Recipient must inform the State on a quarterly basis if any and how much interest has accrued 
on the Funding paid to the Recipient. The State will decide, in its sole discretion, whether any 
interest accrued on the Funding must either be used by the Recipient for the Project, or must be 
paid to the State. The Recipient must comply with any such decision. This item 4.3 applies despite 
any other expressed or implied provision of this Agreement to the contrary. 

4.4. Local Products and Services 

The Recipient, in or in connection with procuring goods and services for or preparatory to the 
Project shall use all reasonable commercial endeavours to maximise: 

(a) such procurement from providers which have a business address closest to the place where 
the Project is  to be carried out; and 

(b) the employment of persons who live closest to the place where the Project is to be carried 
out. 
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For your assistance in regard to the above, DPIRD Local Content Advisers are located in each of 
the nine Regional Development Commissions across the State.  

Local Content Advisers are available to provide high level support to maximise local content 
outcomes for the Project.  

4.5.  Aboriginal Participation 

In carrying out the Project, the Recipient must comply with any applicable State policies in relation 
to creating employment opportunities and engaging and developing relationships with Indigenous 
peoples.  

4.6 Building and Construction Code of Conduct 2016 

For all construction projects, the Recipient must comply with the Western Australian Building and 
Construction Industry Code of Conduct 2016. 

The Recipient and any Third Party engaged by the Recipient is subject to the Code, and must 
comply with each of the obligations described in the Code, for the term of this Agreement. 
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SCHEDULE 5 – ACCOUNTS AND REPORTING 

(i) (a) The Recipient is to provide to the Department progress reports on a quarterly 
basis (as at 30 September, 31 December, 31 March and 30 June), or as determined 
from time to time by the State, until receipt by the Recipient of the Notification. The 
progress report is to contain information with respect to the Project, which must include 
the information set out in Schedule 2 and must be certified by the Director General, 
Chief Financial Officer or other accountable officer of the Recipient.  

Note – quarterly reports are to be submitted within 15 calendar days after the end of each 
quarter. 

For the avoidance of doubt the State may: 

(i) request progress reports at more regular intervals than one progress report every 
quarter but must not request progress reports at more regular intervals than every 
week; and 

(ii) determine in its absolute discretion what information the Recipient is required to 
include in a progress report and requiring less information in a progress report than 
that prescribed in item (a) of this Schedule 5 in any one instance does not constitute a 
waiver of the State's right to receive the information prescribed in item (a) of this 
Schedule 5 in every other progress report. 

(b) The Recipient is to provide to the Department an annual report on the Project based on a 
financial year ending 30 June until receipt by the Recipient of the Notification. These annual 
reports must be certified by the Chief Financial Officer or other accountable officer of the 
Recipient and audited by an Auditor, and include: 

(i) a financial report containing information with respect to the Project which must include 
the information set out in Schedule 2; and 

(ii) a project report which must include the information set out in Schedule 3, showing how 
and to what extent the Funding was spent and the extent to which the Recipient's 
Deliverables were performed and the Milestones  met. 

Note – the annual report on the Project is to be submitted within three (3) months after the 
end of the financial year to which the annual report relates. 

(c) The Recipient must provide the Department with a report (Final Report) within three (3) 
months after receipt by the Recipient of any written request from the State to do so or of any 
earlier termination of this Agreement, which must be certified by the Chief Financial Officer 
or other accountable officer of the Recipient and audited by an Auditor, and include: 

(i) a financial report certifying that the Funding was used for the Project, confirming the 
amount of Funding spent and which must include the information set out in Schedule 
2; and 

(ii) a project report which must include the information set out in Schedule 3, showing how 
and to what extent the Funding was spent and the extent to which the Recipient's 
Deliverables were performed and the Milestones met.  
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SCHEDULE 6 – PAYMENT OF THE FUNDING 

Funding will be made available subject to, in the manner outlined in, and for the purpose outlined 
in, this Agreement. 

The payment of the Funding or each tranche of the Funding (if applicable) will be processed by 
the State and by the time required by this Agreement, transferred into the following bank account 
of the Recipient by electronic funds transfer: 

Account name: Shire of Broome
BSB: 066-505 
Account number: 000-003 
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EXECUTION OF THIS AGREEMENT 
 
EXECUTED by the Parties as an Agreement. 
 
 
 
SIGNED for and on behalf of the STATE 
OF WESTERN AUSTRALIA by Niegel 
Grazia of the DEPARTMENT OF 
PRIMARY INDUSTRIES AND 
REGIONAL DEVELOPMENT in the 
presence of: 

) 
) 
) 
) 
) 

 
 
 
__________________________________ 
Signature of Department witness 
 
 
 
__________________________________  
Full name and position of Department witness 
 
 
Signed for and on behalf of the Shire of Broome. 
 
 
 

  
Signature 

 Print full name of Authorised Person 

 Print the position of the Authorised Person 
 

  
Signature 

 Print full name of Authorised Person 
 

 Print the position of the Authorised Person 
 
 
 
 
 


